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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY NEAR
LAYTONVILLE FROM 3.5 KM SOUTH OF RATTLESNAKE SUMMIT TO RATTLESNAKE CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 27, 2005, instead of the original date of April 20, 2005.

This addendum is being issued to set a new bid opening date as shown herein, and revise the Notice to Contractors and
Special Provisions.

In the "IMPORTANT SPECIAL NOTICES" of the Special Provisions, the following are added:

• The specifications for this project require the production of rubberized asphalt concrete. The
Contractor must obtain a permit from the Air Quality Management District for the production and
placement of rubberized asphalt concrete. Air Quality Management Districts have stopped
production of these products due to failure to obtain necessary approvals.

• At the Contractor's option, a site within the State Right of Way, located on the west side of Route
101 in Mendocino County at KP 143.3 (PM 89.04), will be available for the Contractor's use to
establish an asphalt concrete plant for use during the life of the project.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the number of working days in the fifth and eighth paragraphs are revised to 45 working days.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the liquidated damages in the eighth paragraph is revised to $3,300 per day.
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In the Special Provisions, Section 5-1.12, "AREAS FOR CONTRACTORS USE," the following paragraphs are added as
follows:

"At the Contractor's option, a site within the State Right of Way, located on the west side of Route 101
in Mendocino County at KP 143.3 (PM 89.04), will be available for the Contractor's use to establish an
asphalt concrete plant for use during the life of the project.

The Contractor shall obtain encroachment permits prior to occupying State-owned parcels outside the
contract limits.  The required encroachment permits may be obtained from the Department of
Transportation, Permit Engineer, 1656 Union St., Eureka, CA , 95501.

Residence trailers will not be allowed within the highway right of way, except that one trailer will be
allowed for yard security purposes.

The Contractor shall remove equipment, materials, and rubbish from the work areas and other State-
owned property which the Contractor occupies.  The Contractor shall leave the areas in a presentable
condition in conformance with the provisions in Section 4-1.02, "Final Cleaning Up," of the Standard
Specifications.

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of
equipment or materials or for other purposes, if sufficient area is not available to the Contractor within the
contract limits, or at the sites designated in these special provisions outside the contract limits."

In the Special Provisions, Section 5-1.14, "Project Information," the second paragraph which reads as follows is deleted:

"Information included in the Information Handout provided to bidders and Contractors is as follows:
A.  County of Mendocino Air Quality Management District draft permit conditions."

In the Special Provisions, Section 5-1.16, "RELATIONS WITH COUNTY OF MENDOCINO AIR QUALITY
MANAGEMENT DISTRICT," is replaced with Section 5-1.16, "RELATIONS WITH AIR QUALITY MANAGEMENT
DISTRICT," as attached.

In the Special Provisions, Section 10-1.175, "Centerline Rumble Strip (AC, Ground-In Indentations)," is added as
attached.

To Proposal and Contract book holders:

Attached is a copy of the Information Handout for the location of the optional asphalt concrete plant.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the

signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.16  RELATIONS WITH AIR QUALITY MANAGEMENT DISTRICT
The location of the project is within an area controlled by the County of Mendocino Air Quality Management District.

The Contractor shall obtain a County of Mendocino Air Quality Management District permit and/or a North Coast Air
Quality Management District permit covering the production of rubberized asphalt concrete under this contract.  The
Contractor shall be fully informed of rules, regulations, and conditions that may govern the Contractor's operations and shall
conduct the work accordingly.

At the Contractor's option, a site within the State Right of Way, located on the west side of Route 101 in Mendocino
County at KP 143.3 (PM 89.04), will be available for the Contractor's use to establish an asphalt concrete plant for use during
the life of the project.

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance,"
of the Standard Specifications.

Changes in the conditions listed in the aforementioned permit proposed by the Contractor shall not be implemented until
approved in writing by the Air Quality Management District.

Full compensation for obtaining an Air Quality Management District permit for the production and placement of
rubberized asphalt concrete shall be considered as included in the contract prices paid per tonne for rubberized asphalt
concrete (Type O) and no additional compensation will be allowed therefor.
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10-1.175  CENTERLINE RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)
This work shall consist of constructing centerline rumble strips by grinding indentations in new or existing asphalt

concrete surfacing as shown on the plans and as specified in these special provisions.
The method and equipment for constructing ground-in indentations shall be selected by the Contractor.
Centerline Rumble strips shall not be constructed on structures or approach slabs.
Rumble strips shall be constructed within 50 mm of the required alignment.  The grinding equipment shall be equipped

with a sighting device that will enable the operator to maintain the alignment of the rumble strip.
Indentations shall not vary from the dimensions shown on the plans by more than 1.5 mm in depth or 10 percent in

length and width.
Finished centerline rumble strips not meeting the specified tolerances shall be brought within tolerance by either abrasive

grinding, or removal and replacement.  The corrective method will be selected by the Engineer.  Ground surface areas shall
be neat and uniform in appearance.  The corrective work shall be at the Contractor's expense.

Residue shall be removed from the roadbed by use of vacuum equipment.  Residue from the removal operations shall not
flow across the pavement nor flow into gutters or other drainage facilities.  Residue shall be removed from pavement surfaces
before the residue is dispersed by action of traffic or wind.

All removed material shall be disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material
Outside the Highway Right of Way," of the Standard Specifications.

Fog seal coat, in conformance with the provisions in Section 37-1, "Seal Coats," of the Standard Specifications, shall be
applied to the areas ground.

Centerline rumble strip (AC, ground-in indentations) will be measured by the station along each shoulder on which the
rumble strip is constructed, without deductions for gaps between the indentations.

The contract price paid per station for centerline rumble strip (AC, ground-in indentations) shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
constructing centerline rumble strip (AC, ground-in indentations), complete in place, including furnishing and applying fog
seal coat to the actual ground areas, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer.
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